

Request for proposal

P2026109 „EEM P&L Reconciliation“

Submission date: 04.09.2026

Please send your proposal via email to:

Christian Renner
E.ON SE - Supply Chain/Corporate Procurement
International Category Manager Professional Services
Mail: Christian.Renner1@eon.com

1. Introduction

1.1 Company background

The E.ON Group is one of Europe's largest operators of energy networks and infrastructure and a provider of innovative customer solutions to 48 million customers. In this way, we are decisively driving forward the energy transition in Europe and are committed to sustainability, climate protection and thus the future of our planet with our business.

More at <https://www.eon.com/en.html>.

1.2 Company unit/department presentation

E.ON Energy Markets GmbH is a subsidiary of the E.ON SE and operates as a commodity trading and portfolio management entity within the European energy markets. Our activities span physical and financial energy trading, portfolio optimization, and risk management across gas, power, and related commodities.

Our Finance functions are responsible for the accurate and timely preparation of financial statements under IFRS, as well as the management of internal P&L reporting across trading desks and portfolios.

We are issuing this Request for Proposal to identify and engage a highly qualified external consulting firm or independent expert to support a project aimed at improving our P&L Reconciliation processes and enabling monthly IFRS financial reporting.

2. Project scope

2.1 Project context

2.1.1 Project Background & Problem Statement

E.ON Energy Markets operates a system landscape consisting of commodity trading and ETRM systems for portfolio management and trade execution like Allegro, connected to a central data warehouse (Snowflake) and SAP as the ERP backbone for financial accounting, IFRS posting, and financial statement preparation.

The current reconciliation process between these systems and the resulting IFRS financial statements requires improvement in the following areas:

Area	Description
P&L reconciliation (project focus)	No standardized framework currently in place to bridge the Risk / Performance Controlling P&L and the IFRS P&L; the existing process involves significant manual effort and is not yet fully formalized
IFRS closing frequency	Currently produced on a quarterly basis; monthly reporting is a strategic objective
Data flows & automation	End-to-end automation potential has not yet been fully realized
Audit trail	Reconciliation framework to be formalized to ensure complete traceability

These areas represent a strategic improvement opportunity to enhance the robustness, reliability, and timeliness of financial reporting. **The primary objective of this project is to establish transparency and traceability between trading-based performance measurement and IFRS-based financial reporting.**

2.1.2 Project Objectives

The project will analyse end-to-end processes and data flows from the trading source systems into the Risk and Performance Controlling P&L on the one hand, as well as into SAP and the preparation of the IFRS financial statements on the other hand. Based on this analysis, improvement recommendations covering systems, data structures, interfaces, and processes as well as detailed to-be-concepts will be developed to achieve the following three strategic objectives:

Objective 1 – Standardized P&L Reconciliation Framework

Establish a robust, repeatable, and auditable reconciliation framework that bridges:

- The realised and unrealised Risk / Performance Controlling P&L (sourced from the trading and portfolio management systems), and
- The IFRS P&L as reported in the financial statements (SAP)

The framework must provide full traceability of differences, clear ownership of reconciliation steps, and a sustainable monthly process.

Objective 2 – Strong Automation of the IFRS Closing Process

Design automated data flows, transformation logic, and posting rules from the trading source systems into SAP – significantly reducing manual effort, minimizing error rates, and accelerating the monthly closing cycle.

Objective 3 – Monthly IFRS Financial Statements

Develop a target operating model enabling a future transition from quarterly to monthly IFRS financial statements, including the necessary process redesign, system adjustments and organizational changes.

The objective of this engagement is not the implementation of system changes but the development of a comprehensive target operating model, reconciliation framework blueprint and implementation roadmap.

2.2 Scope of work

2.2.1 Starting point

The project starts without predecessor consulting mandates – no prior project results exist to build upon. The consultant will take full ownership of analysis and conception starting from the current "as-is" state.

Current project status: The project is in preparation. Internal resources from Finance have been identified and will serve as points of contact and subject matter experts. Initial internal alignments on project goals have taken place; a formal documentation of existing processes and data flows does not yet exist.

The consultant is expected to begin directly at this "as-is" capture: analyzing existing processes, systems, and data flows jointly with internal experts and developing target concepts based on this.

2.2.2 Goal and deliverables of the consultancy support

The consultant will analyze end-to-end processes and data flows from trading source systems into both the Risk / Performance Controlling P&L and SAP / IFRS financial statements. Based on this, the following services and results are expected:

Service	Deliverable
Structured as-is analysis of processes, data flows, and system architecture	As-is analysis report (process maps*, data flow diagrams*, gap analysis, root cause overview)
Identification of weaknesses and improvement opportunities	Included in as-is report
Development of target concepts and recommendations	Target concept document covering all three project objectives, particularly the reconciliation framework
Derivation of a prioritized implementation roadmap	Implementation Roadmap
Presentation / handover / knowledge transfer	Executive Board presentation, documentation and handover meetings for implementation

*Granularity to be defined and only to an extent which is required to define the target state and the implementation roadmap

2.2.3 Project setup

The project is expected to be structured in three phases. Bidders are invited to propose adjustments to this structure, provided the overall objectives are met.

Phase 1 – As-Is Analysis & Documentation (estimated 4-6 weeks)

- Conduct a thorough analysis of all relevant data flows from the trading source systems into SAP

- Analyze current reconciliation process and identify and categorize root causes of reconciliation discrepancies (system, data, process)
- Map the end-to-end process from trade capture to IFRS financial statement
- Assess the current level of automation and identify automation gaps

Deliverable: As-Is Analysis Report

Phase 2 – Target-State Design & Recommendations (estimated 6-8 weeks)

- Develop the target-state architecture for data flows and system interfaces under consideration of industry best practices in energy trading
- Design a standardized reconciliation framework (template, methodology, tooling recommendations)
- Define specific improvement measures for systems, data structures, interfaces, and processes
- Develop a prioritized roadmap of initiatives, ranked by impact and implementation feasibility
- Present findings and recommendations to senior stakeholders for review and sign-off

Deliverables: Target-State Design Document, Reconciliation Framework Blueprint, Implementation Road Map, Executive Board presentation

Phase 3 – Handover & Knowledge Transfer

- Conduct knowledge transfer sessions with internal Finance, Risk Controlling, and IT teams

Deliverable: Documentation and handover meetings

2.2.4 Success Criteria

The project will be considered successful if:

- all material P&L reporting streams are identified and documented
- all major reconciliation breaks are understood and classified
- a target-state reconciliation framework is approved by management
- a feasible roadmap for monthly IFRS reporting is available
- implementation initiatives are prioritized

2.2.5 In scope/out of scope

Core tasks of the internal E.ON project team:

- Provide subject matter expertise from Finance (incl. Risk Controlling) and IT
- Decide on concept approvals and prioritizations
- Coordinate internal stakeholders and interfaces
- Own process responsibility after project completion

Size of internal project team: The internal project team is expected to comprise 3–5 persons from Finance / Accounting, Risk & Performance Controlling, as well as IT / system responsibility. Note that availability of internal resources will be limited during quarterly and year-end closing periods.

Only the E.ON Energy Markets GmbH is in scope for this project. Other group companies are excluded.

Explicitly out of scope consulting services:

- Full technical implementation of system changes (this will be part of a subsequent implementation phase)
- Changes to group-wide IFRS accounting policies
- Projects outside the P&L Reconciliation and IFRS closing domain
- Ongoing IT operations or support of affected systems

2.2.6 Team setup requirements

Required seniority level: The project requires at least a senior manager as lead, with relevant domain expertise and a proven track record in comparable projects, who will manage the engagement independently and ensure the quality of results.

Required experience:

- Proven track record in P&L reconciliation projects in energy trading or commodity trading environments
- Practical experience with commodity trading/ETRM systems and their integration with ERP systems
- Experience designing automated interfaces and data flows between trading systems and ERP platforms
- At least two references from energy trading or commodity trading environments, covering either IFRS reporting transformation, finance process automation or P&L reconciliation

Required qualifications:

- Deep expertise in IFRS 9 (financial instruments), including fair value measurement and handling of realized and unrealized P&L
- Strong SAP FI/CO experience in the energy trading or commodity sector

Desirable qualifications (not mandatory):

- Experience designing monthly IFRS closing processes in energy/commodity companies
- Familiarity with E.ON Group accounting policies or corporate reporting requirements
- Prior project experience with a comparable energy trading company in the DACH region

2.3 Time schedule, location and project responsibility

Project period:

- Consulting engagement start: September 2026
- Consulting engagement completion: Q1 2027 (expected end of March 2027)

Project location:

The primary project location is Essen, Germany (headquarters of E.ON Energy Markets GmbH). Consulting services will mostly be on-site, especially during analysis and stakeholder workshops. Remote work is possible in coordination with the internal project team.

Travel requirements: Travel to other locations is not foreseen for this project.

Project responsibility / contacts:

The responsible contact on the E.ON Energy Markets GmbH side is located in Finance. Contact details will be provided separately to invited bidders.

2.4 Qualitative requirements for the proposal

Please describe the following aspects in your proposal:

1. Planned solution approach including the methodology used to establish a reconciliation framework between Risk / Performance P&L and IFRS Reporting
2. Project setup
 - a. Time planning incl. milestones
 - b. A strong curriculum vitae including relevant references (incl. availabilities during project timeline/substitute for unavailability)
 - c. Resource planning of E.ON
3. Expected challenges and risks
4. Relevant reference projects of the project team/of the relevant experts (Point of time, customer, description of the project)
5. Transparent commercial proposal in the attached price sheet (excel file) according to separate project phases (incl. break down in skill-levels and expenses)
6. In the event of an extension for 6 months, we ask you to create transparency with your offer about the condition to be applied.

3 Next steps

Dispatch of RfP	CW 34
Written Submissions of Questions	26.08.2026
Return of the Answers	31.08.2026
Confirmation of Participation until	01.09.2026
Offer Period	04.09.2026
Submission evaluation until	11.09.2026
Timeframe pitch presentations	14.09.-16.09.2026
Awarding of project	23.09.2026

After the evaluation of the proposals E.ON reserves the right to conduct pitch presentations with selected suppliers. Further information will be provided to these suppliers in due time.

Q&A process

Please send us any questions in an Excel list by **31.08.2026**. The answers will be made available to all participants by email. Sensitive questions and answers will be anonymized.

4 Commercial terms

All efforts on your part to submit and present your proposal to E.ON SE shall be free of charge and shall be without any obligation for E.ON to accept it.

4.1 Communication rules

Direct communication with the department or project manager during the tender phase is expressly not desired. Any communication should take place exclusively via corporate procurement. In the event of violations, exclusion from the tender may be considered. All correspondence regarding this offer must be made in writing to the contacts listed in this document.

The involvement of subcontractors only takes place after written approval of the procurement department. Until then, the regulations under 4.4 Confidentiality apply.

4.2 Price offer

The commercial offer can only be accepted in the attached Excel "Price Sheet". Please return the commercial offer as an Excel file. We expect a splitting according to daily rates and travel expenses.

We can accept the following forms of payment:

Fixed price

The remuneration is based on a fixed price including all costs incurred. Nevertheless, we expect you to provide us with an overview of the expected resources by skill level.

The price is calculated in EUR net, including all costs incurred (including travel expenses, speeches, etc.).

4.3 Terms & Conditions, payment terms

Please provide us with a legally binding and free-of-charge offer following our General Purchasing Conditions or on the basis of an existing framework agreement. The latest version of our conditions is published on the Internet at " <https://www.eon.com/de/ueber-uns/e-on-einkauf/agb-dokumente.html> ".

Please submit your price based on one of the following payment terms, please indicate the preferred payment terms in your pricing sheet:

- a) 45 days until the end of a given month (45 EOM) -net-, due on the 5th of a month
- b) 15 days until the end of a given month (15 EOM) less 2% cash discount, due on the 5th of a month
- c) due 15 days from invoice entry date less 3% cash discount

Please ensure in writing that your proposal is legally binding for two months starting from the date of receipt of the proposal.

After award, an SAP order is created with reference to your offer, which is considered as acceptance of the offer.

4.4 Confidentiality

The information contained in this Request for proposal is considered as confidential and shall be used for proposal purposes only and will not be disclosed or used for any other purpose.

Suppliers shall consider all such documentation to be confidential to E.ON. The Request for proposal documents, including other data appended or related to them, must be returned to E.ON or destroyed upon notification or rejection of the proposal, or at E.ON's request at any other point in the process. Failure to comply with this requirement will result in the provider contract being terminated. E.ON agrees to hold all information received in response to this RFP in strict confidence and will not disclose to any party.

4.5 Important notice

The bidder is responsible for clarifying all details of the RfP and the services to be provided, taking into account all circumstances relevant to the performance of a contract. Later reference to error or ignorance is excluded.

By submitting the offer, the bidder further confirms that the services are fully described and that no partial services are missing which are necessary for the proper fulfilment of the order/partial order. If, in the opinion of the Bidder, there are several possibilities for interpreting the tender text or if something appears unclear, the Bidder shall clarify the matter before submitting the Offer. After conclusion of the contract, the type of interpretation intended by the client shall apply.